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General Conditions Estimate
Ventana Condominiums
912 "F" Street N.W.
Washington D.C. 20001

Cost Code Item Quantity Unit Cost / Unit Total
01100 Construction Management Fees 1 % of project 2.50% $445,000
01150 Surveying 5 day $1,450.00 $7,250
01300 Permits By Owner
01310 Performance Bond 1 % of project 0.60% $106,800
01319 Builder's Risk Insurance 1 % of project 0.25% $44,500
01320 Photographs 5 set $370.00 $1,850

Personnel Qty Unit Cost / Unit Total
01330 Superintendant 87 weeks $2,325.00 $202,275
01331 Laborer 87 weeks $1,625.00 $141,375
01332 Carpenter 87 weeks $1,800.00 $156,600
01333 Assistant PM 87 weeks $1,550.00 $134,850
01334 Project Manager 87 weeks $2,525.00 $219,675
01335 Senior Project Manager 22 weeks $3,000.00 $66,000
01336 Project Executive 11 weeks $3,500.00 $38,500
Cost Code Item Quantity Unit Cost / Unit Total
01400 Concrete Testing 1 per project $40,000.00 $40,000
01500 Temporary Heat 203450 CSF week $11.25 $22,888
01502 Temporary Lighting 104150 CSF floor $25.00 $26,038
01504 Temporary Power (lighting) 1041500 CSF / mo $2.00 $20,830
01506 Temporary Power (project) 104150 CSF Floor $60.00 $62,490
01508 Temporary Toilets 435 unit weeks $65.00 $28,275
01509 Telephone 20 months $224.00 $4,480
01510 Construction Office Erection 1 office $7,700.00 $7,700
01512 Construction Office Lights / HVAC 20 months $108.00 $2,160
01514 Office Supples 20 month $93.50 $1,870
01516 Equipment Rental 20 months $157.00 $3,140
01518 Small Tools Rental 1 % of project 1.00% $178,000
01520 Stair Protection 416 tread $11.00 $4,576
01522 Winter Protection 8700 SF $0.64 $5,568
01524 Protective Equipment 223.1 each $6.00 $1,339
01528 Site Fencing 250 LF $7.15 $1,788
01529 Sidewalk Bridge 100 LF $124.00 $12,400
01530 Tube Scaffolding 9600 CSF / mo $107.00 $10,272
01535 Swing Scaffolding 2 each $6,050.00 $12,100
01550 Project Signs 120 SF $18.00 $2,160
01580 Crane 12 months $16,920.00 $203,040
01700 Cleaning 1 % of project 0.50% $89,000
01800 Commissioning 1 % of project 0.50% $89,000

Location Factor 0.968
General Conditions Total $2,317,187
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